STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 12/ 06 I N SACRAMENTO COUNTY NEAR 04/ 13/ 06
CONTRACT NUMBER 03- 0E9004 PAI NTERSVI LLE AT STEAMBOAT SLOUGH CONTRACT CCDE 'D '
LOCATI ON 03- SAC-160-19. 7/ 20.9 BRI DGE AND AT SACRAMENTO RI VER 22 CONTRACT | TEMS

PAI NTERSVI LLE BRI DGE
REPAI R BRI DGES FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 13 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 5 ENG NEERS EST 345, 675. 00 AMOUNT UNDER 156, 790. 00 PERCENT UNDER EST 45. 36
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 188, 885. 00 4 ASHRON CONSTRUCTI ON AND 650 964-1775 CC PREF CLAI MED
RESTORATI ON | NC 00816425
713 N SHORELI NE BLVD FAX 650 964-1745
MOUNTAI' N VI EW CA 94043
2 259, 481. 00 5 TRUESDELL CORPORATI ON OF 602 437-1711 CC PREF CLAI MED
CALI FORNI A | NC 00615058
3529 E WOOD STREET FAX 602 437-1821
PHOENI X AZ 85040
3 314, 792. 00 2 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911 CC PREF CLAI MED
00726454
20 LI GHT SKY CT FAX 916 381-0611
SACRAMENTO CA 95828
4 370, 535. 00 3 DEBRU N CONSTRUCTI ON | NC 209 982-0950 SB PREF CLAI MED
00818674
P O BOX 1355 FAX 209 983-1145 BID I S OVER SBP
FRENCH CAMP CA 95231 PREFERENCE LI M TS
5 499, 284. 00 1 TABER CONSTRUCTI ON | NC 925 682-6133 CC PREF CLAI MED
00855768
P O BOX 1309 FAX 925 682-6122

MARTI NEZ CA 94553



03- 0E9004
03- SAC- 160
04/ 12/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

04/ 13/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl ONDI  PAVI NG
8150 37TH AVE
SACRAMENTO CA 95824

ROBERT PENNY ENTERPRI SE
8181 FOLSOM BLVD STE 135
SACRAMENTO CA 95826

SI ERRA STRI PI NG | NC
6141 ANGELO COURT
LOOM S CA 95650

STATEW DE SAFETY AND SI GNS
130 GROBRI C COURT
FAI RFI ELD CA 94533

STATEW DE SAFETY AND SI GNS
130 GROBRI C COURT
FAI RFI ELD CA 94533

ASPHALT CONCRETE SURFACI NG AND COLD PLANE ASPHALT CONCRETE

WATER POLLUTI ON PREVENTI ON PLAN

THERMOPLASTI C STRI PI NG AND MARKI NG

BARRI CADE AND PORTABLE CHANGEABLE MESSAGE SI GN

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL SYSTEM



03- 0E9004
03- SAC- 160
04/ 12/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGCE 3
04/ 13/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANRAK
SACRAMMVENTO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

FARVWEST SAFETY
LODI CA

G AND S PAVI NG
STOCKTON CA

NELSON | NDUSTRI AL
OKLAHOVA CI TY OK

Bl DDER | D NAME AND ADDRESS

I TEM5 9 AND 10

I TEMS 20 THRU 22

I TEM5S 3 THRU 6

I TEMS 13 AND 14

I TEM 11

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORPORATI ON
SACRAMENTO CA

BAYLI NE CUTTI NG AND CORI NG
OAKLAND CA

S| ERRA STRI PI NG
LOOM S CA

I TEMS 9 AND 10

I TEM5 11 AND 15 THRU 19

ITEMS 7, 8, 12 AND 20 THRU 22



03- 0E9004
03- SAC- 160
04/ 12/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACE 4
04/ 13/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

Bl DDER | D NAME AND ADDRESS

| TEM 1 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ANRAK CORPORATI ON
SACRAMENTO CA

BAY CI TI ES GRADI NG AND PAVI NG
CONCORD CA

COLD PLANE ASPHALT CONCRETE

ASPHALT CONCRETE ( PARTI AL)



03- 0E9004 Bl D245

03- SAC- 160 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
04/ 12/ 06 04/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 22, 000. 00 22, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 26, 000. 00 26, 000. 00
5 (S) 120120 TYPE |11 BARRI CADE EA 20 90. 00 1, 800. 00
6 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN LS LUMP SUM 7, 500. 00 7. 500. 00
7 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 200 47.00 9. 400. 00
STRI PE
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG v 12 68. 00 816. 00
9 150857 REMOVE ASPHALT CONCRETE SURFACH NG MR 210 55. 00 11, 550. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMVENT M2 130 130. 00 16, 900. 00
11 153235 CLEAN BRI DGE DECK MR 592 29. 00 17, 168. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 200. 00 5, 200. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 20 440. 00 8., 800. 00
14 390103 ASPHALT CONCRETE ( TYPE B) TONN 12 440. 00 5, 280. 00
15 511118 CLEAN EXPANSI ON JOI NT M 56 15. 00 840. 00
16 (S) 519120 JONT SEAL (MR 15 M) M 56 60. 00 3, 360. 00
17 (F) 540102 TREAT BRI DGE DECK MR 592 30. 00 17, 760. 00
18 (F) 040169 METHACRYLATE SEAL CONCRETE SURFACES M2 532 30. 00 15, 960. 00
19 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 510 19. 00 9, 690. 00
( LOW ODOR)
20 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 17 89. 00 1, 513. 00
21 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 350 4.00 1, 400. 00
22 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 56 8. 00 448. 00

TOTAL 188, 885. 00
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03- 0E9004
03- SAC- 160
04/ 12/ 06

259, 481. 00

SUMMARY

OF

REMA

314, 792. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2, 000. 00 2000
8, 000. 00 8000
35, 000. 00 35000
50, 000. 00 50000
75. 00 1500
10, 000. 00 10000
30. 00 6000
60. 00 720
90. 00 18900
120. 00 15600
8. 00 4736
3, 500. 00 3500
700. 00 14000
1, 000. 00 12000
80. 00 4480
100. 00 5600
12. 00 7104.
265. 00 140980
50. 00 25500
75. 00 1275.
8. 00 2800.
15. 00 840.
370, 535. 00

Bl D245
PAGE 6
04/ 13/ 06
FI FTH

Bl D AMOUNT
3, 000. 00 3000
3, 000. 00 3000
1, 000. 00 1000
48, 000. 00 48000
30. 00 600
30, 000. 00 30000
10. 00 2000
80. 00 960
30. 00 6300
40. 00 5200
18. 00 10656
2,000. 00 2000
700. 00 14000
700. 00 8400
80. 00 4480
140. 00 7840
23.00 13616
606. 00 322392
18. 00 9180.
120. 00 2040.
10. 00 3500.
20. 00 1120.

499, 284. 00



